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SUMMARY OF WORK

RNERSIDE WATER AND SEWER DISTRICT

SECTION 01010·

SUMMARY OF WORK

PART 1 GENERAL

1.1 SECTION INCLUDES

1. Contractor use of site and premises.

2. Work Sequence.

3. Owner occupancy.

4. Applicable Standards

5. Storm Water Permit Requirements

6. Project Sign

7. Right-of-Way Encroachment

GENERAL DESCRIPTION OF WORK

1. Water Line Installation-8-inch and 12-inch water line as detailed in
the plans inclusive of the following tasks:
a. Site preparation:

• Including BMP practices found in the SWPPP
b. Installation of water line

• Including excavation, grading and surfacing related work
for the installation of water line.

• 8-inch and 12-inch water line
• Valves, hydrants and service connections
• Compliance of non-potable water line cross~ng separation
• Miscellaneous Stormwater appurtenances

c. Site Stabilization
• Backfilling and final grading of all disturbed areas
• Stabilization of all disturbed areas
• Construction of new road surface

1.2 CONTRACTOR USE OF SITE AND PREMISES

1. Limit use of site and premises to allow:
a. Access by property o~ners.

b. Maintain work schedule to allow through traffic at all times as.
listed:

1. All weekends and holidays
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RNERSIDE WATER AND SEWER DISTRICT

2. Between the hours of 5:00 pm and 8:00 am
3. Between the hours of 12:00 pm and 1:00 pm (lunch hour)
4. Between the hours of 10:00 am and 10:15 am
5. Between the hours of 2:00 pm and 2:15 pm

c. Construction of local improvements by others.

2. Construction operations limited to cut limits of rights-of-way and
easements and as shown on the Plans.

3. Time Restrictions for Performing Work. No work shall be performed on
weekends unless authorized by the engineer. Contractor shall bear the
cost of required overtime for Engineers or Owner's personnel, unless
otherwise specifically agreed. Reference Section 01500 for additional
restrictions associated with noise control.

1.4 WORK SEQUENCE

1. Construct work in an orderly and timely manner and minimize vehicular
and pedestrian traffic disruption. Accommodate traffic and access
requirements during the construction period. Coordinate construction
schedule and operations with Engineer and Owner.
a. Construct all system improvements in such a manner as- to keep

water systems operational unless specifically authorized otherwise
by the Engineer and Owner.

b. Contractor shall be responsible to contact and coordinate with
emergency services, postal service, and garbage service, and
school traffic regarding all road closures.

1.5 OWNER OCCUPANCY

1. Cooperate with Owner to minimize conflict, and to facilitate Owner's
operations.

2. Schedule the Work to accommodate this requirement.

1.6 APPLICABLE STANDARDS

1. Comply with all applicable IDAPA and Idaho Department of
Environmental Quality regulations and the 10 State Standards for
waterworks.

1.7 STORM WATER PERMIT REQUIREMENTS

1. The Contractor shall comply with all provisions for the National
Pollutant Discharge Elimination System (NPDES) General Permit for
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Storm Water Discharges from Construction Activities and the
Construction Storm Water Pollution Prevention Plan (SWPPP). The
Contractor should review the document "Developing Your Stormwater
Pollution Prevention Plan" published by the EPA prior to submitting a
bid for the Project. A draft copy of the SWPPP and EPA guidance is
available on the enclosed CD, as well as at the following ftpsite:

The Contractor shall comply with all requirements of the NPDES
General Permit and SWPPP for such additional requirements as may be
required throughout construction as specified by the Idaho Department
of Environmental Quality, us Environmental Protection Agency, and the
US Army Corps of Engineers. The Owner and Engineer shall not be
responsible for the Contractor's failure to maintain compliance with
such permits, additional requirements, or associated fines for non
compliance. The Contractor is responsible to file a NOI with the EPA.

2. Permit information issued by the United States Environmental
Protection Agency is included at the end of this section.

1.8 PROJECT SIGN

1. Not Used

1.9 RIGHT-OF-WAY ENCROACHMENT

1. The Owner shall provide all required encroachment permits or
easements necessary to complete the Work.

1.10 TRANSIENT PIPE

1. Category II, Non-Friable Transient (Asbestos-Cement) pipe is located on
the project as follows:

---1

I
;

Street Description------, Stationin-g--'

Jerome Ave 110+00 to.51+56

Jerome - Indio Intertie 1150+00 to 153+00

---.--,.-.-.,._,IPipe Material

I 4" AC Pipe
i14" AC Pipe
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The Contractor shall utilize wet methods to cut, crush, and bury the
pipe in the trench as required to install the waterline per the Contract
Documents. It is anticipated that the contractor will encounter more
than 260 linear feet of AC pipe, and will need to file a notification of
demolition with the EPA under the provisions of NESHAP (National

2008

(b) (6), (b) (4)
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Emissions Standards for Hazardous Air Pollutants). The Contractor is
required to meet both OSHA and AHERA (Asbestos Hazard Emergency
Response Act) requirements for working with Category II material. The
Contractor must submit qualifications listing trained personnel under
OSHA and AHERA. The submittal must be approved by the Engineer
prior to the Notice to Proceed. Personnel not listed under the
submittal will not be allowed to work with the AC pipe.

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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